

Brazos Transit District

Addendum #2

RFQ#: PS162025

Date: 2/27/2025

The purpose of this addendum is to postpone the award of this project until March 21, 2025.